ATTACHMENT A
12095

Exceptional Escalation Methodology

March 23, 2005

If, when bids are opened for a subcontract package, the bid exceeds the General Contractor/Construction Manager’s (GC/CM) estimate for that package, the Project Manager will reimburse the GC/CM for the difference between the bid amount and the estimate, not to exceed the increase that would be computed for inflation based upon the change in the Engineering News Record Seattle Building Cost Index between the time of the estimate (November 2004) and the date of award plus two months.

