
ATTACHMENT 8 

Summary of 2002 Downtown Seattle Transit Tunnel (DSTT) Joint Use Agreement 
(Ordinance 14396) 
 
Ordinance 
 
Section 1. I. Sound Transit (ST) shall make regular payments to King County (KC) equivalent to a 
percentage of the bond payments due on KC’s outstanding long-term transit debt 
 
Section 2 notes that this is a three-party agreement between KC, ST, and City of Seattle 
 

Agreement 
 

SECTION NAME DESCRIPTION 

1.0 Definitions 

2.0 Term of Agreement and Termination of Prior Transfer Agreement 

2.1 Term of Agreement Takes effect upon signing and continues in effect unless and 
until terminated 

2.2 Prior Transfer 
Agreement 

The 2000 DSTT Transfer Agreement (Ord 13857) is terminated 
except parts referenced in §34, and the parties are released 
from all obligations 

3.0 ST’s Use of DSTT for High-Capacity Transportation (HCT) Purposes 

3.1 HCT use of DSTT ST shall have the right to use DSTT for HCT: 

a. ST may access DSTT for inspections, assessments, and design 
(in §7) at times reasonably established by KC 

b. If Closure Period O&M Agreement is reached by 3/31/03 (§8, 
9) ST may access DSTT to perform closure period 
construction work 

c. If O&M Agreement is reached by 3/31/03 (§16), DSTT shall 
be used for ST’s HCT operations (§12) 

d. If no agreements or County does not operate Link service, 
then ST can purchase DSTT (§19) 

3.2 City Acknowledgement City acknowledges use of DSTT consistent with Master 
Cooperation Agreement and authorized under 2000 Light Rail 
Transit Way Agreement 

3.3 Consideration In exchange for KC agreement of ST light rail use of DSTT and 
City acknowledgment of this use of right-of-way (ROW): 

• ST providing KC with a share of the outstanding debt service 
owed for the DSTT 

• ST reimbursing City for certain costs or paying City fees 

• The value provided by ST includes but is not limited to: 
o Payments to KC as required in this agreement 
o Delivery to KC of property at Convention Place Station 
o Assumption of a share of the costs for O&M of DSTT 
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o Assumption of costs associated with DSTT and street 
improvements 

o Assumption of costs of bus facility improvements near Link 
stations 

o Payment of funds to the Rainier Valley TOCD Fund 

Mutual benefits and satisfaction of promises in this 
Agreement and subsequent agreements contemplated here 
shall constitute adequate consideration and full value for the 
grant of the use of the DSTT 

3.4 Recording Copy of this Agreement shall be recorded in the real property 
records of KC 

4.0 Closure Period Contingencies <<Actual closure period was Sept 2005 - Sept 2007>> 

4.1 Setting of Closure Date  Closure Date (for Closure Period Construction Work) shall be 
set to coincide with a Metro service change and: 

a. At least 9 months after ST and KC have agreed on final design 
and schedule and 

b. At least 4 months after ST has provided written notice to KC 
and FTA that the conditions in §4.2 have been satisfied 

4.2 Contingencies 

 

Note: ST documented 
compliance in letters 
submitted with 2005-
B0099 

a. ST has executed a full funding grant agreement with FTA for 
construction of the Initial Segment (defined in §1.15 as from 
turn-around track located in Tunnel Annex east of DSTT 
Westlake Station to S 154th St in Tukwila) 

b. ST has obtained all permits, street use franchises, etc., 
necessary to construct, operation, and maintain Link within 
the Merge Zone, DSTT, and Tunnel Annex 

c. Downtown Seattle Traffic and Street Improvements 
described in this agreement have been completed 

d. KC and ST have agreed in writing to final design and 
construction schedule for Closure Period Construction Work 

e. KC and ST have agreed to a Tunnel Closure and Interim Bus 
Ops Plan 

f. ST has a procurement contract for delivery of required fleet 
not later that date scheduled for start of testing in DSTT 

g. ST and KC have each executed agreements for closure period 
O&M, closure period construction, O&M, and KC to operate 
ST express bus routes in DSTT (§8, 9, 16) 

h. ST has assured KC and Seattle that Initial Segment will be 
opened no later than 7/1/10 

i. ST has assured KC and Seattle that bus service will resume in 
the DSTT within 2 years after closure date 

j. No bankruptcy or similar for KC, ST, or DSTT 
k. No action taken by ST Board to stop the planning, 

construction, or operation of Initial Segment 
l. ST has paid all $ due to KC and Seattle prior to start of 

Closure Period Construction Work 
m. Seattle, ST, KC authorized to enter this agreement 

https://mkcclegisearch.kingcounty.gov/LegislationDetail.aspx?ID=552871&GUID=27D4BC7D-2EB4-49C1-B0EF-567954001F83&Options=Advanced&Search=
https://mkcclegisearch.kingcounty.gov/LegislationDetail.aspx?ID=552871&GUID=27D4BC7D-2EB4-49C1-B0EF-567954001F83&Options=Advanced&Search=
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5.0 Real Property Authorizations 

5.1 Property Owners • ST has reviewed all deeds, easements, agreements, etc., and 
will, at no expense to KC, acquire or obtain any further rights 
needed 

• KC, as owner of DSTT, shall not create or change any 
easement, license or right of entry affecting DSTT within ST’s 
written consent 

5.2 Defense and Indemnity • ST agreements to defend, indemnify, and hold harmless KC in 
claims that use for HCT affects the validity of any existing 
easement, agreement, lease, etc.; or creates a nuisance, 
trespass, taking, etc. 

60. Convention Place Station (CPS) 

6.1 General KC is planning a 2-phase transit-oriented development (TOD) at 
CPS site 

• Phase 1 may involve construction of a below-grade bus 
station and parking structure 

• Phase 2 anticipated to involve private commercial 
development 

Both KC and ST would benefit from increased density near 
public transportation, ST may need access to a portion of CPS 
for staging during closure period construction work 

6.2 Street and Alley 
Vacation 

• 1988 Seattle granted conceptual approval to vacation of alley 
on Terry, conditioned on KC providing ped access between 
Olive and Pine 

• KC has not satisfied Seattle conditions, so vacation has not 
been completed 

• To accomplish the TOD, vacation of Terry and alley within 
CPS property is necessary, Seattle supports TOD @ CPS 

• Seattle may consider modifying 1988 conditions of alley 
vacation 

• KC will use best efforts to ensure that conditions are 
implemented, including informing Seattle City Council 

• Seattle agrees to expedite its review of modification of 
conditions for KC or site developer 

• KC’s intent to ensure that any conveyance of CPS, grantee is 
obligated to provide public access between Olive and Pine 

• KC recognizes that Seattle may impose additional conditions 

6.3 ST conveyance • At no cost to KC, ST shall convey property owned by WSDOT 
by 1/31/04 (Exhibit 2) 

• If property not conveyed, ST shall pay KC an amount equal to 
fair market value of property at that time 

6.4 Bus layover spaces Parties agree to work together to resolve on and off-street bus 
layover issues in north downtown 
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6.5.1 Possible ST use of CPS • ST shall evaluate potential environmental impacts of Link 
alternatives in North Link SEIS on KC’s TOD proposal 

• Design of North Link shall accommodate construction of 
Phase 1 TOD structure 

• KC will assist ST in specifying working assumptions for CPS for 
the North Link Supplemental EIS 

6.5.2  • If ST requests to use any portion of CPS for construction 
staging or construction activities related to Initial Segment, 
KC and ST will negotiate terms and conditions 

• Use shall not unduly interfere with construction of TOD or 
operation of buses through CPS during the closure period or 
prior to the closure date 

• KC shall not charge any fee for ST use unless the use 
interferes with construction of the TOD during the closure 
period or with operation of buses through DSTT or CPS 

6.5.3  • IF ST determines to build North Link extension through CPS, 
KC shall grant ST, at no additional cost, a permanent 
subterranean easement for construction of the alignment 

• ST may only exercise its rights in a manner that does not 
interfere with KC operation of buses through CPS 

• ST is responsible for all construction costs and impacts 
associated with light rail alignment through CPS 

6.6 Existing CPS use and 
staging agreement 

• CPS Use and Staging Agreement between KC and ST 
(9/13/00) is amended to eliminate any ST rights to enter and 
use CPS site and any KC obligations to undertake future work 
or activities 

6.7 Modifications to CPS • Any ST modifications to or use of CPS shall be negotiated in a 
separate agreement 

7.0 Tunnel Assessment and Design of Closure Period Construction Work  

7.1 Technical Steering 
Committee 

• KC and ST establish a Technical Steering Committee w/ 2 
reps each, committee will: 
o Determine the light rail modifications, common 

modifications, and bus modifications that will comprise 
the closure period tunnel modifications 

o Develop scopes necessary for ST to complete final design 
of closure period construction work 

o Monitor the satisfactory completion of these scopes 
o Perform other activities agreed by KC and ST 

• KC and ST will work to finalize the scopes within 90 days after 
agreement is executed 

7.2 Tunnel Assessment • KC makes no warranties as to conditions of DSTT or its fitness 
for modifications and operations of Link 

• ST acknowledges that DSTT is made available for operation 
of its service as is 
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• KC and ST agree that it is necessary and beneficial to make 
modifications to DSTT in addition to those id’d in ST’s 60% 
design documents 

• To ID those addi’l structures, systems, and other elements, 
KC and ST shall create technical working groups 

• Each party is responsible for the cost of its own staff and 
contractors 

7.3 Design of closure period 
construction work 

1. ST is responsible for preparation of all designs, specs, and 
cost estimates, and any other design work necessary to 
install and construct the Tunnel Annex, Merge Zone 
improvements, and Closure Period Tunnel Modifications 

2. ST acknowledges and agrees that KC’s participation in 
assessment and design work is solely for the benefit and 
protection of KC and may not be relied on 

7.4 Additional Design Work • Following completion of Tunnel Assessment, Technical 
Steering Committee shall determine how to add to or modify 
the scopes for ST’s existing contracts for Closure Period 
Construction Work 

• ST shall not authorize contractors to commence final design 
of Closure Period Construction Work till scopes have been 
agreed by Technical Steering Committee 

7.5 KC Participation • KC’s employees or contractors shall be fully included by ST in 
meetings and communications related to Closure Period 
Construction Work 

• KC’s employees or contractors may respond to questions but 
shall not direct ST’s work 

7.6 Review of Design Work • Technical Steering Committee shall meet at least monthly 
with ST and KC staff to monitor progress 

• ST shall not accept any design work till it has been agreed 
upon by the Technical Steering Committee 

7.7 Cost of Design Work • ST shall pay for all design work related to Tunnel Annex, 
Merge Zone Improvements, and Closure Period Tunnel 
Modifications 

• KC and ST shall each be responsible for the cost of its own 
staff and contractors on the Technical Steering Committee, 
except as agreed by ST under the 2002 Project Agreement 
for Services 

7.8 Indemnification and 
Insurance 

1. ST shall project, defend, indemnify, and save harmless KC 
and KC may be entitled to recover from ST fees and costs to 
enforce the provision of this section 

2. ST shall include in all contracts terms that provide 
indemnification on the part of contractors 

3. ST agrees that claims, demands, lawsuits, or liability related 
to Closure Period Construction Work are ST’s responsibility  
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4. ST has established an Owner Controlled Insurance Program 
(OCIP) for all Closure Period Construction Work 

5. ST shall provide insurance coverage as described 
6. ST will provide KC with insurance certificates 
7. KC and ST shall each maintain insurance for their own 

employees and contractors 
8. KC shall cooperate with ST regarding administration and 

operation of the OCIP 
9. ST reserves the right to terminate or modify the OCIP but 

must provide 60 days written notice to contractors and KC 
10. ST may exclude anyone other than KC from the OCIP, 

and excluded contractors must provide their own insurance 
11. ST shall waive subrogation of claims from KC’s acts 
12. Claims under OCIP will not require deductibles 
13. Coverage from OCIP will be primary to any KC 

insurance 
14. KC shall not violate any conditions of OCIP, bind its 

contractors to the OCIP, notify ST of contractors 
15. OCIP premiums to be paid by ST 
16. KC recognizes ST’s OCIP broker 
17. OCIP will include coverage for consequential damages 
18. All design work covered by OCIP 
19. OCIP does not limit ST’s liabilities or obligations 

7.9 Resolution of design 
disputes 

1. Technical Steering Committee will attempt to resolve any 
disputes regarding design for Closure Period construction 
work, if unable elevate to KCDOT Director and ST ED 

2. If KCDOT Director and ST ED unable to resolve, elevate to 
mediation board of 3 person, which will made decision 
within 30 days 

8.0 DSTT Operation and Maintenance during Closure 

8.1 General • KC and ST will develop a written Closure Period O&M 
Agreement under which ST will operate and maintain DSTT 
during Closure Period 

8.2 Closure Period O&M 
Agreement 

Closure Period O&M Agreement will include: 

a. ST is responsible for maintaining the DSTT structures, 
systems, and equipment except for “County areas” 

b. KC is responsible for maintaining the “County areas” but ST 
shall reimburse KC for any additional maintenance and 
cleaning costs in County areas due to ST construction 

c. KC areas must be identified early and should include: 
1. CPS (all levels) 
2. Street plaza of C/ID Station 
3. Facilities Maintenance Area south of C/ID Station and 

parking spaces south of office area 
4. Rooms associated with traction power, batteries, 

switchgear, generators, staging, and electric utilities 
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5. 25kV power line that runs the length of the DSTT and 
powers the surface trolley bus system and all related 
vaults, junction boxes, rooms, and facilities 

d. ST shall undertake to: 
1. Prevent damage to DSTT systems, structures, etc. 
2. Prevent entry into DSTT except by authorized personnel 
3. Prevent odors, fumes, noise, dust, debris, etc 
4. Protect DSTT escalators/elevators from dust and prevent 

use by contractor personnel but maintain them 
e. Protective measures shall include temporary walls and 

barriers, collecting water before it enters the drainage 
system, etc 

f. ST shall establish a designated contractor’s gate at the 
southern terminus of the DSTT 

g. ST shall reimburse KC for all electricity, water, sewer, and 
other utilities during the closure period that are not 
attributable to the County Area 

h. Requirement for advance notice and approval by KC of any 
activity that may affect County Area, including: 
1. Creates additional security, O&M work in County Area 
2. Requires utilities or systems in County Area be inactivated 

or modified 
3. Requires access to County Area 

i. Seattle shall have 24/7 access and use of rooms containing 
electric and water utility systems 

j. ST will ID obligations for third party access to DSTT during the 
Closure Period 

k. ST will permit public access to Westlake Station Mezzanine 
Level to access retail and shall provide security and 
maintenance in that area 

l. ST shall operate and maintain all structures, systems, and 
equipment that serve the County Area 

m. ST shall develop closure and evacuation plans in an 
emergency 

n. ST shall assume all KC obligations to other property owners 
during the Closure Period 

o. KC shall have 24/7 access to DSTT to inspect Closure Period 
Construction Work and access County Area 

p. Prior to reopening, ST shall clean, repair, and replace any 
DSTT elements that have been soiled or damaged by Closure 
Period Construction Work 

q. Prior to reopening, KC shall be provided training and 
documentation on all light rail modifications and shall 
participate in testing and commissioning and ST will 
reimburse KC for costs of participating 

r. KC and ST shall develop a program for insuring the risk of 
physical loss to the DSTT, Closure Period Construction 
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Modifications, and CPS with ST responsible for all premiums 
and deductibles 

s. KC and ST shall develop a program for self-insurance, 
insuring, and adjusting liability claims for O&M during 
Closure Period 

8.3 Process for developing 
Closure Period O&M 
Agreement 

• If KC and ST have not executed Closure Period O&M 
Agreement by 1/31/03, KC and ST shall establish a mediation 
board to make recommendations within 30 days 

• If Closure Period O&M Agreement is not executed by 
3/31/03 then provisions of §19 apply for ST to purchase DSTT 

8.4 Amendments to Closure 
Period O&M Agreement 

• Upon ST’s completion of final design for the Closure Period 
Construction Work, KC and ST shall review the scope of the 
Initial Closure Period O&M Agreement and revise as needed 

9.0 Construction of Tunnel Modifications, Tunnel Annex and Merge Zone Improvements 

9.3* (no 
9.1-9.2) 

Closure Period 
Construction Agreement 

1. KC and ST will work together to develop a written Closure 
Period Construction Agreement 

2. It shall include the following principles: 
a. KC may participate in ST’s procurement process for a 

Construction Manager 
b. KC and ST shall establish a Construction Oversight 

Committee 
c. ST shall obtain all needed permits, consents, approvals 

from federal, state, and local agencies 
d. ST shall procure a qualified general contractor and comply 

with all federal, state, and local procurement regulations 
e. ST shall maintain separate accounts and records of its 

payments to contractors for the Tunnel Annex, the Merge 
Zone Improvements, and each type of Closure Period 
Tunnel Modification and provide regular progress reports 
to KC 

f. ST shall manage and administer the construction contract 
include issuing notice to proceed, monitoring and 
inspecting the work in progress, communicating with 
contractor, coordinating contractor activities with 
permitting agencies and utilities, issuing change orders 
and resolving contractor claims, reviewing and paying 
contractor invoices, ensuring completion of punch lists and 
plans, obtaining tools and equipment needed for 
maintenance, and issue final acceptance of work on behalf 
of KC 

g. KC shall have the right to inspect the work in progress 
h. ST shall inspect for contractor compliance 
i. ST shall administer any warranty repairs or claims 
j. ST shall remove and dispose of all hazardous material 

discovered or uncovered during Closure Period 
Construction Work 
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k. ST shall maintain OCIP for Closure Period Construction 
Work 

l. ST shall require its contractors to indemnify KC 
m. ST will manage and cover all claims 
n. ST will pay for all costs of its obligations under the Closure 

Period Construction Agreement, KC shall only reimburse 
ST for 60% of the construction contractor costs 
attributable to the Closure Period Common Modifications 
and 83% of the construction contractor costs attributable 
to the Closure Period Bus Modifications 

o. If a dispute arises between KC and ST, Construction 
Oversight Committee shall attempt to resolve, if can’t 
elevate to Metro GM and ST Light Rail Director, if can’t 
elevate to KCDOT Director and ST ED, if can’t elevate to a 
mediation board 

3. If KC and ST have not executed Closure Period Construction 
Agreement by 1/31/03, KC and ST shall establish a mediation 
board to resolve within 30 days, if Closure Period 
Construction Agreement is not executed by 3/31/03, then 
provisions of §19 apply for ST to purchase DSTT 

9.4 Amendments to Closure 
Period Construction 
Agreement 

• Upon ST’s completion of final design for Closure Period 
Construction Work, KC and ST shall review and make 
revisions as necessary 

• Amendments prior to or during implementation of the 
Closure Period Construction Agreement may be executed by 
the KCDOT Director and ST ED 

10.0 Downtown Seattle Traffic and Street Improvements 

10.1 Downtown Seattle 
Traffic and Street 
Improvements – 
Conditions Precedent 

• Prior to Closure Period Construction Work, ST must 
demonstrate to KC and Seattle that ST has executed a full 
funding grant agreement with FTA for Initial Segment 

10.2 Required Improvements • To mitigate impacts of re-routing buses from DSTT onto 
surface streets during Closure Period Construction Work, 
parties agree that certain traffic and street improvements 
are needed 

• Parties agree to construct, install, and implement the 
improvements identified in the Summary of Downtown 
Seattle Traffic and Street Improvements (Ex 3) 

• Seattle agrees this plan is adequate to mitigate impacts of 
Closure Period Construction Work 

• Improvements include:  
a. Third Ave peak period traffic restrictions 
b. Fifth Ave S transit contra-flow lane 
c. Ninth Ave transit contra-flow lane 
d. Olive Way transit priority improvements 
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e. Prefontaine Place S reconfiguration 

10.3 Monitoring and 
Maintaining Bus 
Performance Levels on 
Surface Streets 

• Parties intend that Downtown Seattle Traffic and Street 
Improvements will be sufficient to maintain bus service 
performance during the Closure Period and after DSTT is 
reopened for Joint Use at levels similar to prior to Closure 
Period 

• Parties establish a Monitor and Maintain (M&M) Committee 
to conduct baseline studies 

• Baseline Measurement period to be ID’d in §20 and consist 
of at least 60 days and to fall as close to Closure Period as 
possible 

• During Closure Period and for one year after DSTT is 
reopened, M&M Committee shall continue to monitor 
downtown Seattle transportation system performance and 
make recommendations 

• M&M Committee is directed to consult with and seek input 
of stakeholders and report quarterly to City Council 
Transportation Committee 

10.4 Changes to Ex 3 • An amendment to Ex 3 that relates to any of the primary 
mitigation projects must be approved by ST Board and 
Seattle and KC Councils 

• Other amendments to Ex 3 may be approved by KCDOT 
Director and ST ED and Seattle Traffic Engineer 

10.5 Design and Construction 
Responsibilities and 
Costs 

1. The Party that is responsible for implementing or completing 
a Downtown Seattle Traffic and Street Improvement shall be 
responsible for all aspects of designing, constructing, or 
implementing, and Parties may agree with each other about 
scope, schedule, and payments 

2. Each party shall provide time for others to review and 
comment 

3. Parties agree that responsible party must obtain all required 
permits and approvals, and Seattle will expedite consistent 
with 4/20/98 MOA for Intergovernmental Cooperation for 
the Central Link Light Rail Project 

4. Ex 3 specifies the max amounts that KC and Seattle shall be 
required to pay for a Downtown Seattle Traffic and Street 
Improvement that is their responsibility to implement, ST 
shall be responsible for all actual design, permitting, 
implementation, and construction with other traffic and 
street improvements; Ex 3 also provides for a contingency 
fund to be established by ST and M&M Committee will be 
responsible for managing the contingency fund 

10.6 Ownership and 
Maintenance 

• The party designated for each improvement shall provide 
ongoing maintenance, repair, and replacement at no cost to 
the other parties 



Summary of 2002 DSTT Joint Use Agreement (Ordinance 14396) 

11 

SECTION NAME DESCRIPTION 

10.7 Minimum duration of 
traffic and street 
improvements 

• Downtown Seattle Traffic and Street Improvements shall 
remain in place and in effect until at least 1 year after light 
rail revenue service is commenced in the DSTT 

10.8 City Modification or 
Removal of Traffic and 
Street Improvements 

• After the one-year period from reopening and until ST 
operates light rail to Northgate Station, Seattle may modify 
or remove the Downtown Seattle Traffic and Street 
Improvements if it will not degrade downtown bus service 
performance levels 

• Prior to making an modification or removal, Seattle Mayor 
and City Council shall confer with County Exec and KC Council 
and ST and allow them opportunity to review and comment 
and at the staff level, Seattle Traffic Engineer shall confer 
with KCDOT Director and ST ED 

10.9 Agreed Modification or 
Removal of Traffic and 
Street Improvements 

• A modification to or removal of any Primary Mitigation 
Projects may occur at any time upon agreement approved by 
ST Board and Seattle and KC Councils 

• Modification or removal of other improvements may occur 
at any time upon agreement by KCDOT Director, ST ED and 
Seattle Traffic Engineer 

11.0 Bus Related Costs Assumed by ST 

11.1 Increased operating 
costs arising from DSTT 
closure 

• To compensate KC for additional operating costs of bus 
routes serving downtown Seattle during the Closure Period, 
ST shall pay KC an annual amount of $1.15M  

• First payment due shall be adjusted by CPI change from 9/04 
to first annual payment 

• Subsequent payment amounts shall be adjusted by CPI 
during period from last payment 

• Payments to be made until KC buses resume operating in the 
DSTT, pro-rated as needed 

11.2 KC activities to support 
light rail construction 

• KC shall complete the bus stop, layover, trolley 
infrastructure, and service info activities in Ex 4 

• Ex 4 may be changed by agreement of Metro GM and ST 
Light Rail Director 

• KC shall manage the Ex 4 work within the specified budget 

• Any savings on bus stops, layover, and service info shall be 
applied to any increased costs in trolley infrastructure 

• If trolley infrastructure costs go higher, ST shall reimburse KC 

• ST shall reimburse KC for actual costs KC incurs to conduct 
other work not Identified in Ex 4 if the work or activity is 
requested by ST or required by cities or permitting agencies 
and related to ST construction activities 

• If ST constructs extensions beyond the Initial Segment, ST 
shall reimburse KC for actual costs of performing work at 
other locations 
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11.3 Construction-related 
delay of KC buses 

• ST shall use its best efforts to avoid or minimize delays to 
normal bus ops as a result of Initial Segment light rail 
construction activities in downtown Seattle and elsewhere, 
including: 
o Maintenance of normal bus flows past construction sites 
o Coordination and advance planning with ST’s construction 

management and KC and Seattle staff on changes needed 
to roads and buses 

• It is expected that construction-related delays from Initial 
Segment will result in KC incurring costs from adding bus 
trips to the schedule, so ST shall pay KC a total of $550K 
between 12/31/04 and 12/31/08 

• These amounts are not intended to compensate KC for 
added costs due to construction related delays that may 
arise from ST’s development of extensions beyond the Initial 
Segment, a future agreement will address those 

11.4 Bus service planning • KC’s service planning activities and review of transit facility 
designs related to Link between Northgate Station and S 
200th Street Station undertaken between 1/1/03 and 
12/31/09 to support connection to ST Link shall not be 
subject to reimbursement 

12.0 ST Service in DSTT After Closure Period 

12.1 ST use of DSTT • Upon reopening DSTT after Closure Period, ST’s light rail and 
regional express bus services may be regularly scheduled to 
operate in DSTT with the terms of this Agreement and an 
O&M Agreement and subject to following max allocations 
o Light rail: 10 trains/hour each direction 
o Regional express bus: 10 buses/hour each direction 

• KC will provide for ST’s light rail and bus use of DSTT 

• KC and ST agree that nothing in this Agreement shall be 
construed as creating any liability or obligation on KC for lost 
revenues or any other consequences or costs arising from 
unavailability of DSTT for use by light rail or regional express 
bus service 

• Obligations of KC and ST in event of temporary or long-term 
DSTT unavailability shall be addressed in the O&M 
Agreement (§16) 

12.2 Reduction/Elimination 
of Bus Use 

a. If either SC or ST determines that, as a result of operational 
problems in DSTT, including those arising from increased 
train operation, fewer total bus trips can be accommodated 
in DSTT, KC and ST shall meet and, after conferring with 
Seattle, shall determine the number of bus trips to be 
removed and the service change date on which such removal 
will take effect, with 180 days advance notice of any need for 
KC to remove buses from DSTT 
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b. If KC bus trips in DSTT are reduced below 50 trips/hour in 
each direction, KC’s percentage shares of cost shall be 
decreased and ST’s shares shall be increased (Ex 5) including: 
1) Debt service (§14.3.b) 
2) Payments under amortization schedule for Common 

Elements (§15.3, 4, 5) 
3) Payments under amortization schedule for Bus Elements 

(§15.6) 
4) Costs under O&M Agreement for which KC pays a 

percentage share (§16.4.i) 
c. If KC bus service is reduced to less than 30 buses/hour in 

each direction, KC may remove all bus service from DSTT, but 
must first confer with ST and Seattle, then most provide ST 
and Seattle 365 days advance notice, in which case ST’s 
percentage share shall increase to 100% of debt service and 
O&M and §15 shall be amended to require ST to reimburse 
KC for KC’s actual costs in remaining payments for Common 
Elements and Bus Elements 

13.0 Local Improvement District (LID) 

13.1 Background and Notice 
of Any Proposed 
Reassessment 

• A LID encompassing properties specially benefited by the 
DSTT was established by Metro 

• As successor to Metro, KC has administered the LID and 
collect the special assessments 

• KC shall give timely notice to ST of any public proceeding 
regarding any proposed reassessment regarding the LID 

13.2 Indemnification • ST shall indemnify KC from any claims that construction of 
DSTT to enable Joint Use, rerouting of buses to surface 
streets, and/or modification of DSTT should result in a refund 
of LID assessments 

14.0 Bonds, Tax Covenant & Debt Service Payments Related to Original Tunnel Development 

14.1 Bonds  • Bonds were originally issued in 1986 and 1989 to fund DSTT 
construction 

• Refunding bonds have been subsequently issued (Ord 13128) 

• KC retains responsibility for making debt service payments, 
but ST shall contribute to the payments 

14.2 Tax Exemption of Bonds • ST covenants that it will not take action that would adversely 
affect the tax-exempt status of the bonds  

14.3 Debt service payments 
for the Bonds 

a. ST agrees to make payments equivalent to a percentages of 
KC’s six-month payments of debt service for the bonds (Ex 6) 

b. ST’s percentage shall be: 
o For payments due before Closure Period: 0% 
o For payments due during Closure Period: 100% 
o For payments due after Closure Period but before start of 

light rail service simulation: 17% 
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o For payments due after Closure Period and light rail 
revenue service simulation has commenced: 40%, then to 
be increased per §12.2.b 

c. Upon the earlier of ST extending light rail service to 
Northgate Station of 1/1/16, ST shall reimburse KC for 100% 
of each of KC’s subsequent debt service payments (Ex 6), 
except that if joint use is still continuing KC may opt to 
continue bus use and ST’s 100% reimbursement shall be 
reduced by 6% for each 5 KC buses/hour in each direction 

d. ST shall wire transfer its reimbursement to KC per Ex 6 
e. ST’s contributions to KC’s debt service payments in Ex 6 will 

be reduced to reflect its appropriate shares of the savings of 
any KC refunding of the Bonds 

f. ST shall have the option to prepay its contributions toward 
debt service payments at any time after closure of the DSTT 
and Ex 6 shall reflect this 

15.0 Capital Repairs/Replacements after Execution of this Agreement 

15.1 General • ST acknowledges that the DSTT is made available for 
modification as is 

• DSTT will have been functioning for 17 years when ST plans 
to commence construction of light rail improvements in 2007 
so DSTT may require capital repairs or replacement work 

• KC and ST agree to share the responsibility for capital repairs 
/ replacements needed to preserve DSTT in good working 
order as in O&M Agreement (§16) 

• Nothing requires KC to undertake capital repair / 
replacement work with estimated cost of $5M or more 

15.2 Light Rail Elements • If a light rail element requires capital repair / replacement 
work after the Closure Period, KC shall undertake the design 
and construction in accordance with O&M Agreement 

• KC shall inform ST in advance 

• No work for which ST is financial responsible shall be 
performed without ST’s prior approval 

• ST shall reimburse KC monthly for 100% of the costs as they 
are incurred 

15.3 Common Elements 1. If a Common rail element requires capital repair / 
replacement work after the Closure Period, KC shall 
undertake the design and construction in accordance with 
O&M Agreement, KC and ST shall agree on nature of the 
work and estimated cost 

2. KC and ST have agreed that certain Common Modifications 
should be done as part of Closure Period Construction Work, 
so a list should be developed and approved by the Technical 
Steering Committee (§7), but if there is a problem during 
Closure Period that is not related to construction it shall be 
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treated like a pre-Closure Period repair / replacement of a 
Common Element 

15.4 Amortization Schedule 
for Pre and Post Closure 
Period Work on 
Common Elements 

1. Actual cost of capital repair / replacement work on a 
Common Element prior to or after the Closure Period shall 
include everything reduced by grant funds or insurance 

2. KC shall track and report monthly expenditures for capital 
repair / replacement work on Common Elements 

3. KC shall develop a schedule of payments to amortize the final 
cost of each Common Element for any project > 6 months 

4. KC and ST in Ex 7 have an illustrative example of an 
amortization schedule 

15.5 Sharing Costs of Pre- 
and Post-Closure Work 
on Common Elements 

1. KC shall pay the upfront costs of each repair / replacement of 
a Common Element before or after the Closure Period Work 
for projects <$5M, with ST to reimburse quarterly at a share 
equal to its share of debt service (§14.3.b) 

2. If costs to repair / replace a Common Element before or after 
Closure Period are >$5M, KC and ST will determine how to 
finance project and share costs over time 

3. If DSTT conveyed to ST, all remaining payments under the 
amortization schedules shall be accelerated and ST shall pay 
its applicable share on the conveyance date 

15.6 Bus Elements 1. If Technical Steering Committee agrees that there are Bus 
Elements in DSTT after Closure Period, KC will do the repair / 
replacement work in accordance with O&M Agreement, and 
will inform ST in advance, no work for which ST is financially 
responsible shall be performed without ST approval 

2. Actual cost of work on a Bus Element after Closure Period 
shall include design, permitting, acquisition, demolition, 
construction, project management, minus grants or 
insurance 

3. KC shall track and report monthly expenditures for capital 
repair / replacement work on Bus Elements 

4. KC shall develop a schedule of payments that amortizes the 
final cost of each Bus Element plus interest for any project 
with construction duration >6 months with payments made 
quarterly 

5. KC shall pay the upfront actual costs of each repair / 
replacement of a Bus Element after Closure Period Work for 
<$5M, ST shall pay KC 17% of each payment, but increase 
8.3% for each 5 Metro buses removed (§12.2.b), ST’s 
obligations to make contributions toward Bus Element 
improvements begin with the commencement of the Closure 
Period 

6. If costs of repairing or replacing a Bus Element >$5M, KC and 
ST shall determine how to finance work and share costs 



Summary of 2002 DSTT Joint Use Agreement (Ordinance 14396) 

16 

SECTION NAME DESCRIPTION 

7. When DSTT conveyed to ST, all remaining payments under 
amortization schedule shall be accelerated and ST shall pay 
its applicable share on the conveyance date 

15.7 Prepayment 1. ST shall have the right to prepay any or all of its obligations 
to KC for Common Element improvements or Bus Elements, 
but if prepaying is still liable for any additional amount if 
costs increase 

15.8  • KC and ST shall develop as part of O&M Agreement, a 
program for indemnification, self-insurance, and adjusting / 
defending liability claims from repair / replacement work 

16.0 Post-Closure Operation and Maintenance of DSTT, Related Facilities and Entire Light Rail 
System 

16.1 Tunnel Control Center • DSTT and Merge Zone and Tunnel Annex and movement of 
trains and buses within them shall be controlled by KC 
through the Tunnel Control Center, with the terms and cost 
for O&M to be covered in the O&M Agreement 

16.2 Bus and Rail System 
Control Centers Co-
Location Study 

• KC and ST recognize that there may be mutual benefits to co-
locating their system control centers including the Tunnel 
Control Center at the proposed ST light rail maintenance 
facility or another site near the rail alignment, will return by 
8/1/02 with recommendations 

16.3 O&M Agreement KC and ST shall develop an O&M Agreement, including: 

a. Recognition that ST Board is responsible for policies for light 
rail system (fares, budget, fare enforcement, code of 
conduct, train service levels, maintenance for vehicles and 
facilities other than DSTT 

b. Scope of work that specifies all tasks and activities required 
for start-up of the light rail system, including training of staff, 
testing of facilities, systems, equipment, vehicles 

c. Scope of work that specifies all tasks and activities required 
for operation of Tunnel, Tunnel Annex, Merge Zone, and 
Tunnel Control Center, including the System Control and 
Data Acquisition (SCADA) equipment, inspections, 
communicating with public, servicing TVMs, providing public 
info, sewer, telephone, utilities, contracts for advertising, 
concessions, or vending 

d. Scope of work that specifies all tasks and activities required 
for maintenance of the Tunnel, Tunnel Annex, Merge Zone, 
and Tunnel Control Center, including frequency and level 

e. Scope of work that specifies all tasks and activities required 
to operate the light rail system and implement the Tunnel 
Joint Operations Plan (1/31/02), including frequency and 
number of trains, communications and control, monitoring 
through SCADA, customer assistance, service planning, safety 



Summary of 2002 DSTT Joint Use Agreement (Ordinance 14396) 

17 

SECTION NAME DESCRIPTION 

and security, fare collection and proof of payment, utilities, 
contracts with vendors 

f. Scope of work that specifies all tasks and activities required 
to maintain the facilities, systems, equipment, and vehicles 
of the light rail system, including frequency and level 

g. Obligation by ST to provide all facilities, systems, equipment, 
and vehicles necessary to operate and maintain the light rail 
system 

h. Provision for KC, upon notice to ST, to provide for non-
Tunnel capital repairs / replacements of the light rail 
system’s facilities, systems, equipment, and vehicles 

i. Cost formula and method of payment for ST to reimburse KC: 

• 100% of costs of start-up activities 

• 100% of costs of maintaining the Tunnel Annex and 
Light Rail Elements in Tunnel, Tunnel Merge Zone, 
Tunnel Control Center and related facilities 

• 40% of costs of maintaining the Common Elements in 
the Tunnel, Tunnel Merge Zone, Tunnel Control Center, 
and related facilities 

• 100% of costs of maintaining light rail system other 
than Tunnel, Tunnel Annex, Tunnel Merge Zone, and 
Tunnel Control Center 

• 40% of costs of operating the Tunnel, Tunnel Annex, 
Tunnel Merge Zone, and Tunnel Control Center 

• 100% of costs of operating light rail system other than 
Tunnel, Tunnel Annex, Tunnel Merge Zone, and Tunnel 
Control Center 

• 100% of costs of repairing/replacement the light rail 
system’s facilities, vehicles, and equipment other than 
the facilities noted above 

• 17% of actual costs of maintaining Bus Elements in the 
Tunnel and Tunnel Merge Zone 

j. ST shall reimburse KC for any additional costs created by light 
rail testing prior to revenue service simulation 

k. A provision for increasing the 40% ST shares in accordance 
with §12.2.b as KC buses are removed from DSTT 

l. A provision that ST shall have meaningful input into KC’s 
personnel functions involved in the provision of light rail 
operations and maintenance 

m. An insurance program that includes most cost-effective 
means of insuring risk of physical damage to Tunnel, Tunnel 
Merge Zone, Tunnel Annex, and Tunnel Control Center, with 
KC and ST to share the cost of insurance premiums same as 
allocating maintenance costs of these facilities 

n. An insurance program that includes most cost-effective 
means of insuring and self-insuring the risk of physical 
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damage to all other facilities, vehicles, and equipment in the 
light rail system with ST 100% responsible 

o. Program for self-insuring, insuring, and adjusting/defending 
liability claims arising from O&M of (a) entire light rail system 
including Tunnel, Tunnel Merge Zone, Tunnel Annex, and 
Tunnel Control Center; and (b) operate of bus service within 
the Tunnel and Tunnel Merge Zone and design, construction, 
and repair/replacement of Light Rail Elements, Common 
Elements, and Bus Elements, with KC and ST to determine 
how to share costs 

p. Provisions for duration and termination for material 
breaches 

q. Provision that if O&M Agreement expires or is terminated, ST 
may opt or KC may require ST to acquire DSTT with 365 days 
advance notice and an acquisition agreement 

16.5 Process for developing 
O&M Agreement 

• Either KC or ST may request mediation at any time through a 
mediation board to make recommendations within 30 days 

• O&M Agreement subject to approval by KCC by ordinance 
and ST Board by resolution, if not executed by 3/31/03, ST 
may purchase DSTT (§19) 

16.6 Amendment of O&M 
Agreement 

• KC and ST may review scope and terms of O&M Agreement 
and make necessary revisions, which may be executed by the 
Metro GM and ST Director of Light rail 

16.7 First Year Cost Estimates • No later than one year prior to start-up and other activities 
under O&M Agreement, cost formula shall be amended to 
add actual cost estimates for the year in which the activities 
will commence, cost estimates may be amended by Metro 
GM and ST Director of Light rail 

17.0 Bus Facility Improvements Associated with the Light Rail Project 

17.1 Cost and Completion of 
Improvements 

• ST shall be responsible for all design, permitting, ROW 
acquisition, and construction costs associated with 
completing the Bus Facility improvements (Ex 8), including 
street and sidewalk improvements at bus zones, accessibility 
features, bus layovers, shelter footings, signage, poles, 
overhead wires 

• Ex 8 may be modified by Metro GM and ST Director of Light 
rail 

• ST responsible for all design, engineering, community 
planning, demo, removal, production, construction, repair, or 
other work needed for Ex 8 

• KC responsible for providing KC’s standard bus shelters and 
signage at all bus stops serving light rail stations, except 
where KC has agreed in writing to provide other than its 
standard shelters and signage 
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17.2 Review of Design and 
Specification 

• KC shall have an opportunity to review and accept all 
designs, etc., for completion of Bus Facility Improvements, 
but does not relieve ST of its responsibilities for the work 

17.3 Ownership of 
Improvements 

• Except for bus shelters, benches, trolley wires and associated 
poles and equipment, signage, and litter receptables 
installed by KC and any other improvements agreed in 
writing, improvements in Ex 8 shall be property of ST, which 
shall be solely responsible for ongoing maintenance, repair, 
and replacement 

17.4 Trolley Wire Extension • KC responsible for costs of extending trolleybus 
electrification system in street ROW to boundary of light rail 
stations KC determines are to be served by Metro buses 

• ST responsible for costs of off-street trolley wire relocation 
and installation at light rail stations 

18.0 Rainier Valley Transit-Oriented Community Development Fund 

18.0  • Due to benefits and savings to light rail project by joint 
operations in DSTT, ST shall make annual payments to 
Rainier Valley TOCD Fund per Ex 9 

• ST shall not be required to commence payments until (a) 
entity established to administer the fund and (b) Operating 
Plan for the fund has been adopted by ST Board and Seattle 
City Council 

• Payments to be made to Supplemental Mitigation Account in 
Fund to support TOD projects within Rainier Valley 

19.0 Sound Transit Acquisition of DSTT 

19.0  • If KC and ST have not executed O&M Agreement, the Closure 
Period O&M Agreement, and the Closure Period 
Construction Agreement (§16, 8, 9) by 3/31/03, or if 
legislative authorities terminate negotiations, KC, ST, and 
Seattle shall commence negotiations to supersede this 
Agreement with a Tunnel Acquisition and Joint Operations 
Agreement 

• When that agreement is executed, and the transfer of DSTT 
to ST has been completed, this Agreement terminates 

• Acquisition Agreement shall use as starting point the 
Downtown Seattle Transit Tunnel Transfer Agreement of 
6/1/00 

• No obligations to ST greater than 2000 agreement 

• New agreement shall include provisions for a KC option to 
operate bus service during periods of exclusive bus use 
before light rail service begins and periods of joint 
operations, including payment for each option 

• Agreement shall also address modifications to property 
provisions related to CPS 
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• Agreement shall also include cost savings to ST sufficient to 
fund outstanding obligations of §18  

• This agreement subject to approval by governing bodies of 
KC, ST, Seattle 

20.0 Contacts 

21.0 Federal Transit Administration (FTA) requirements 

21.0  • ST and KC shall jointly identify applicable FTA grant 
restrictions and requirements and jointly seek FTA consent 

• ST responsible for all costs required to be paid to US, FTA, or 
State from this Agreement and ST’s destruction or 
modification of any portion of DSTT, re-routing of buses to 
surface streets, or use of DSTT for ST service 

22.0 Invoicing and Payment 

22.0  • Seattle and KC may invoice ST as often as monthly 

• ST to remit payment within 30 calendar days or pay interest 

• If dispute, use §23.2 

23.0 Dispute Resolution 

23.1 Processes Otherwise 
Specified 

• KC and ST have specifically provided for resolving certain 
disputes 

23.2 Dispute Resolution 
Measures Prior to Legal 
Action 

• In the event of a dispute in this Agreement not otherwise 
specifically provided for, the affected Parties shall attempt to 
resolve the matter informally 

• If can’t resolve, forward to KCDOT Director, ST ED, and SDOT 
Director 

• If can’t resolve within 30 calendar days, forward to County 
Exec, ST Board Chair, Seattle Mayor 

• If can’t resolve within 30 days, may agree to mediation 

• If can’t resolve, legal remedy 

24.0 Records 

24.1 Inspection • Each party shall maintain accurate records 

• All parties and State Auditor shall have access to the records 

24.2 Retention • Copies of the records shall be furnished to each party on 
request 

• Records must be retained for 6 years from date of 
termination or expiration of this Agreement  

• If litigation, must retain till resolved 

25.0 Condition of DSTT 

25.1 KC Responsibilities Prior 
to Closure Date 

a. Maintain all usual and necessary business records pertaining 
to DSTT consistent with past practices 

b. Obtain ST’s approval prior to making any substantial 
improvement to DSTT except in emergency (§15.0) 

c. Maintain DSTT in its current condition, normal wear and tear 
and casualty loss excepted 
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25.2 “As Is” and “With All 
Faults” 

• ST agrees DSTT is being made available by KC as is and with 
all faults, including but not limited to presence of any 
hazardous materials (§1.13) 

• KC shall not be liable to ST for claims or damages arising from 
any defect in the construction of or present condition of 
DSTT or any of its structures, systems, or other elements 
whether known or unknown, or for damage by storm, rain, 
or leakage or any other occurrence 

25.3 Disclaimer of Warranties • KC does not make any warranties 

25.4 Document Inspection • Except for attorney-client info, KC shall use its best efforts to 
provide ST any and all documents related to DSTT requested 
by ST 

26.0 Taxes, Assessments and Liens 

26.1 Taxes and Assessments • ST to pay all taxes and assessments that are the result of ST’s 
use of DSTT (RCW 79.44.010) 

26.2 Labor and Material 
Claims 

• Nothing in this Agreement makes one party the agent of 
other others for purposes of construction, repair, alteration, 
or installation of structures, improvements, equipment, or 
facilities 

• Each party shall at all times indemnify and hold the others 
harmless from all claims for labor or materials in connection 
with construction, repair, etc. 

27.0 KC’s Reservation of Right to Grant Franchises and Permits to Third Parties 

27.0  • KC reserves right to grant any other person or entity 
franchises, concessions, permits, or other allowances in or on 
DSTT provided they do not materials interfere with or 
increase the cost of operations of ST service in DSTT 

28.0 Force Majeure 

28.0  • Force majeure includes acts of nature, civil or military 
authorities, fire, terrorism, accidents, shutdowns for 
emergency repairs, lockouts, strikes, labor or other 
disturbance, inability to procure supplies, legal or 
administrative delays, etc 

• If any party is rendered unable by a force majeure to comply 
with any obligation or condition of this Agreement, the 
requirement shall be suspended only for the time and to the 
extent reasonably necessary 

29.0 Legal Relations 

29.1 No Partnership Formed 
and No Benefit to Third 
Parties 

• This Agreement is solely for benefit of parties and give no 
right to any other party 

• No joint venture or partnership is formed 

29.2 Compliance with 
Applicable law 

• Parties and their contractors shall comply with all federal, 
state, and local law 
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29.3 Specific Performance 
and Remedies 

• If any party fails to perform a material obligation under this 
Agreement, any party shall be entitled to bring an action to 
abate, prevent, or enjoin the breach, to recover monetary 
damages, or to compel specific performance 

29.4 Applicable Law and 
Forum 

• This agreement shall be interpreted in accordance with the 
laws of the State of WA 

• If legal issue, will be brought in a court in King County 

30.0 Termination 

30.1 Termination Provisions a. Agreement terminates on the date that KC conveys DSTT to 
ST pursuant to a Tunnel Acquisition and Joint Operations 
Agreement (§19) 

b. If KC commences operation of the light rail system under an 
O&M Agreement (§16), this agreement shall remain in effect 
as long as there also remains in effect an O&M Agreement, 
as amended and extended from time to time 

c. If O&M Agreement expires or is terminated, either ST may 
opt or KC may require ST to acquire DSTT (§16.4.p) and this 
Agreement shall terminate concurrent with expiration or 
termination of O&M Agreement unless otherwise agreed 

d. This Agreement shall automatically terminate on 12/31/03 if 
ST has not entered into a full funding grant agreement with 
FTA 

e. This Agreement shall automatically terminate on 12/31/07 if 
ST has not satisfied other conditions precedent to Tunnel 
Closure (§4) 

f. This Agreement shall automatically terminate if a final court 
order precludes ST from using DSTT for light rail 

30.2 Termination for 
Insolvency 

• KC may terminate this Agreement on 60 calendar days prior 
notice if ST seeks liquidation, reorganization, or other 
bankruptcy relief 

30.3 ST Termination • Until commencement of closure Period, KC and ST shall 
notify the other if learn of damage to DSTT >$5M 

• If DSTT is damaged such that ST can no longer safely or cost 
effectively use it, KC shall notify ST with 30 days whether it 
elects to repair the damage 

• If KC does not elect to repair the damage, ST may terminate 
the Agreement on 30 calendar days written notice 

• Future agreements shall establish termination provisions as a 
result of damage caused after the commencement of the 
Closure Period 

31.0 Assignment 

31.0  • Except for an assignment to a successor governmental entity 
or other assignment by law, none of the parties shall assign 
this agreement 

• Any attempted assignment shall be void 



Summary of 2002 DSTT Joint Use Agreement (Ordinance 14396) 

23 

SECTION NAME DESCRIPTION 

32.0 Amendments 

32.0  • Amendments to this Agreement shall be approved (1) by ST 
Board and KC and Seattle Councils, and (2) by ST ED, KCDOT 
Director, and SDOT Director 

33.0 Waiver 

33.0  • Waiver or any breach of this Agreement shall not be deemed 
to be waiver of any prior or subsequent breach and shall not 
be construed to be a modification of the terms of Agreement 

34.0 Authority 

34.0  • 39.33 RCW 

• 39.34 RCW 

35.0 Interpretation 

35.0  • Agreement shall be construed in accordance with laws of 
State of WA 

36.0 Time is of the Essence 

37.0 Counterparts (many copies, single Agreement) 

38.0  Severability 

39.0 Survival of Terms 

39.0  • The following sections shall survive the termination f this 
Agreement: 5.0, 7.0, 10.0, 13.0, 15.0, 17.0, 22.0, 25.0, 29.0 

40.0 Entire Agreement 

 

Exhibits 
 
Exhibit 1: Map and description of DSTT, including easements, equipment, and furnishings 
 
Exhibit 2: Legal description of CPS property to be conveyed to KC by ST 
 
Exhibit 3: Downtown Seattle Traffic and Street Improvements (for closure period) 
 
Exhibit 4: KC activities to support light rail construction (throughout the alignment not just in DSTT) 
 
Exhibit 5: Schedule of Percentage Contributions by level of bus trips in DSTT 
 
Exhibit 6: Debt payment schedule (shows last payments in 2019) 
 
Exhibit 7: Draft Common Element Capital Asset Amortization Schedule (shows last payments in 2009) 
 
Exhibit 8: Auxiliary bus facilities for Initial Segment 
 
Exhibit 9: Payment schedule for funding the CDF (shows last payments in 2009) 


