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A RESOLUTION authorizing the chair to enter into an 1 

amendment to the agreement for Lower Green River 2 

Corridor Plan and PEIS Project Manager Services. 3 

 WHEREAS, King County Flood Control Zone District ("the District") Executive 4 

Committee Motion FCDECM2018-02 authorized the chair of the District to enter into an 5 

agreement for Lower Green River Corridor Plan and PEIS project manager services with 6 

Lund Consulting Inc., and 7 

 WHEREAS, the District desires to amend the agreement as set forth in 8 

Attachment A to this motion; 9 

 NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF 10 

SUPERVISORS OF THE KING COUNTY FLOOD CONTROL ZONE DISTRICT: 11 

 SECTION 1.  The chair of the King County Flood Control Zone District is12 
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authorized to enter into the 2022 Amendment to Contract for Lower Green River 13 

Corridor Plan and PEIS Project Manager Services, Attachment A to this resolution. 14 

 
FCD Resolution FCD2022-11 was introduced on and passed by the King County Flood 
Control District on 9/13/2022, by the following vote: 
 
 Yes: 9 -  Balducci,  Dembowski,  Dunn,  Kohl-Welles,  McDermott,  

Perry,  Upthegrove,  von Reichbauer and  Zahilay 
 

 

 
KING COUNTY FLOOD CONTROL DISTRICT 
KING COUNTY, WASHINGTON 

  

 ________________________________________ 

 Dave Upthegrove, Chair 
ATTEST:  

________________________________________  

Angel Foss, Deputy Clerk of the District  
  

 
  

  

  

  
Attachments: A. 2022 Amendment to Contract for Lower Green River Corridor Plan and PEIS Project 
Manager Services 
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Attachment A 
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2022 AMENDMENT TO 
CONTRACT FOR LOWER GREEN RIVER CORRIDOR PLAN 

 AND PEIS PROJECT MANAGER SERVICES 
KING COUNTY FLOOD CONTROL ZONE DISTRICT 

 
 
 THIS AMENDMENT amends Sections 1, 2 and 3 of the Contract for Lower Green River 
Corridor Plan and PEIS Project Manager Services (“Contract”) between the King County Flood 
Control Zone District, King County, Washington, a municipal corporation of the State of 
Washington (“District”) and Lund Consulting Inc. (“Consultant”), as follows: 
 

A. Amendment of Section 1.  Effective September 1, 2022, Section 1 of the Contract 
is amended as follows: 

 
 1. Scope of Services to be Performed by Consultant.  The Consultant 
shall perform the services described in Exhibit “A” to the 2022 Amendment.  In 
performing the services, the Consultant shall comply with all federal, state and 
local laws and regulations applicable to the services.  The Consultant shall 
perform the services diligently and completely and in accordance with 
professional standards of conduct and performance. 
 
B. Amendment of Section 2.  Effective September 1, 2022 Section 2 of the Contract 

is amended as follows: 
 
 2. Compensation and Method of Payment.  The Consultant shall 
request payment for work performed using the billing invoice form at Exhibit 
“B.”  The District shall pay the Consultant according to the rates set forth in 
Exhibit “A” to the 2022 Amendment.   
 
 The Consultant shall complete and return to the District Exhibit “C,” Tax 
Identification Number,” prior to or along with the first billing invoice.   
 
C. Amendment of Section 3.  Section 3 of the Contract is amended as follows: 
 
 3. Duration of Contract. This Contract shall be in force and effect for 
a period commencing on April 17, 2017 and ending February 29, 2024, unless 
sooner terminated or extended under the provisions of this Contract. Time is of 
the essence of this Contract in each and all of its provisions in which performance 
is required.  
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IN WITNESS WHEREOF, the parties hereto have executed this 2021 Amendment on the 
dates written below: 
 
LUND CONSULTING INC.    KING COUNTY FLOOD CONTROL  
       ZONE DISTRICT 
 
By:        By:         
 CEO/Partner      Dave Upthegrove, Board Chair  
 
Date:         Date:         
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Lund Consulting Inc. 
Project Management for Programmatic EIS for Lower Green River Corridor Plan 

 

 

Lund Consulting Inc. Contract Scope of Work and Budget  
 
Lower Green River Corridor Flood Hazard Management Plan and Programmatic Environmental 
Impact Statement Project Management Scope of Work 
 
The Lower Green River Corridor Plan (LGRCP “Corridor Plan”) and Programmatic Environmental 
Impact Statement (PEIS) represent the largest and most challenging flood risk reduction and 
environmental mitigation investment program envisioned for the central Puget Sound area in 
our state’s history. The expected outcomes of the Corridor Plan and PEIS are: 

 
• A shared vision and goals for the river corridor related to flood risk reduction and multi 

benefits. 
• A draft programmatic environmental impact statement for public review. 
• Selection of a preferred alternative by Board of Supervisors. 
• A final environmental impact statement and Lower Green River Flood Hazard 

Management Plan for adoption by the District Board of Supervisors. 
 

Tasks 
 
Oversee the Lower Green River programmatic environmental impact statement and flood 
hazard management plan to ensure a transparent, accountable, and equitable process. 

 
Manage the contracts for the technical consulting team to ensure work products meet the 
quality standards of the District. 

 
Oversee the technical consulting team contract to review invoices, manage budget, and keep 
deliverables on track. 

 
Coordinate with King County Rivers and Floodplain Management staff to obtain technical 
support related to hydraulic modeling, project history, capital project plans, repairs, US Army 
Corps of Engineers agreements and projects, and other information needed to inform the PEIS 
and Plan. 

 
Provide direction to the technical team as questions arise, following the Executive Director’s 
instructions, on contract tasks. 

 
Provide review of draft documents on behalf of the District, coordinate review by District 
Executive Director and oversee revisions to draft documents for final publication. 

 
Meet weekly with technical team and Executive Director. 

 
Meet with technical subcontractors as required to provide direction and feedback. 

 
Work with Executive Director and technical consultants to resolve best use of technology in 
support of project goals such as online community asset mapping application, on-line open 
house, and visualization tools. 

 
Coordinate with team to support Executive Steering Committee. 
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Lund Consulting Inc. 
Project Management for Programmatic EIS for Lower Green River Corridor Plan 

 

Facilitate Advisory Committee meetings.  

Maintain project records. 

Schedule 
 
Project Management services would begin September 2, 2022 through February 29, 2024. 
 
Key milestones are: 
 

• 2022 Q3: Support consulting team in feedback on draft PEIS evaluations and review of 
materials. 

• 2022 Q4:  Complete internal version of Draft PEIS and review with Executive Director. 
• 2023 Q1:  Prepare Draft PEIS for public review and begin comment period. 
• 2023 Q2:  Complete public comment period and compile comments. 
• 2023 Q3:  Complete comment review and work with Executive Director to develop 

recommendation for preferred alternative.    
• 2023 Q4 – 2024 Q1:  Negotiate contract with EIS firm for Final EIS. 

 

Deliverables 
 
Milestone schedule – updates as needed 
 
Project Management Plan  - updates as needed 
 
 Monthly invoice packages in a format as specified by the District 
 
Written notes from weekly strategy meetings or calls distributed to the project team for 
concurrence 
 
Presentations and materials to support decisions by Executive Director and Board 
 
Oversee and finalize work product from technical team including: 

• Draft and final motion for Executive Director to obtain Board feedback on revised 
alternatives 

• Draft and final  materials for Executive Director consideration describing proposed revised 
alternatives 

• Draft and final plan for Executive Director approval to conduct additional SEPA scoping and 
outreach 

• Draft and final scoping summary report 
• Draft and final updated public engagement plan 
• Draft and final technical report on hydraulic modeling  of revised alternatives 
• Draft and final impact analysis technical memos 
• Draft and final PDEIS – Chapters 1-5 
• Draft and final mitigation report  

 
Support Executive Director and Board regarding Final EIS preferred alternative 
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Lund Consulting Inc. 
Project Management for Programmatic EIS for Lower Green River Corridor Plan 

 

Review of draft and final materials for Executive Steering Committee meetings 
 
Logistics and materials for Advisory Committee meetings 
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Lund Consulting Inc. 
Project Management for Programmatic EIS for Lower Green River Corridor Plan 

 

 

Tasks and Budget 
 

Task 

 

Assumptions 

 

Deliverables 

Monthly 
Estimated 

Hours 
Assist Executive Director 
with contract management, 
negotiation of 
amendments, contract 
compliance, and budget 
management  

Keep Executive 
Director informed of 
project cost and 
schedule issues, 
resolve with contractor 
and District 

 

PEIS contract 
and 
amendments, 
draft and final  

 
 

4 

Assist Executive Director to 
ensure overall project scope 
is achieved on time and 
within budget and flag any 
issues 

 
 

 
Weekly calls 

 
 

 
Action log 

 
 

 
8 

Ensure EIS consultant fulfills 
contract scope, public 
meetings, work product 
deadlines, and budget 

 
 

Weekly calls 

 

Meeting summaries 
and action log 

 
 

10 
 

Review and provide 
comments on written 
reports, plans, 
communications, and 
strategies 

Review preliminary 
and revised 
documents. 
Facilitate review 
with Executive 
Director 

 
 
 

PEIS and Plan 
documents, draft and 
final 

 
 
 
 

18 

 
 
Coordinate with Rivers and 
Floodplain Management 
technical staff on technical 
issues 

 
 
 

 
Monthly follow-up 

Appendix A 
Hydraulic 
Model 
Technical assumptions 
for  alternatives 
Document reviews 

 
 
 

2 

Monitor agency, 
jurisdictional, and 
stakeholder concerns to 
identify issues and work 
with Executive Director to 
resolve 

 
 
 
 

Monthly check-ins 

 
Executive Steering 
Committee support 
Public involvement 
materials 
Media monitoring 

 
 
 
 

3.5 

Written communication to 
update Advisory 
Committee 

Semi-annual status  
updates 

Email communication 
Meeting agendas and 
meeting materials 

 
 

1 
Support Executive Director 
with presentations to 
Executive Committee and 
Board 

As requested by 
Executive Director 

Written reports 
Presentations 
Meeting 
attendance 

 
 

6 
   52.5 
Monthly fee: $13,650 based on assumption of $260 per hour 
(Direct expenses are not included and will be billed separately if approved by Executive Director. 
Examples include any direct mail, printing or copying, room rental, public meeting costs.) 
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